DOT_RGGBO1

PS&E JOB NO: 01A044 REVI SI ON NO :
CONTRACT NO: 006206 REG ON NO
VERSI ON NO : 2 WORK ORDER# :
HWY : SR 527

TI TLE : SR 527

144TH ST SE TO 16TH AVE SE
WALL CONSTRUCTI O

WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON

1

0L2036

* ok *

Bl D CHECK REPORT * * *

LOW BI DDER

MOWAT CONSTRUCTI ON COMPAN)Y
20210 142ND AVE NE

Bl DS OPENED ON : Jul

2ND BI DDER

HURLEN CONSTRUCTI ON COMPANY
700 S RIVERSI DE DR

DATE: 07/11/2001
TI ME: 10: 09

25 2001
AWARDED ON :

3RD BI DDER

W LDER CONSTRUCTI ON COVPAN)
1525 E MARI NE VI EW DR

01A044 98072 98108- 4366
PROJECT WOODI NVI LLE WA 98072133( SEATTLE WA 981080945 EVERETT WA 982011927
COUNTY(S) : SNOHOM SH CONTRACTOR NUMBER : 551010 CONTRACTOR NUMBER : 392100 CONTRACTOR NUMBER : 892000
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNI T PRI CE PER UNI T/ PRI CE PER UNI T/ % DI FF. / PRI CE PER UNI T/ % DI FF. / PRI CE PER UNI T/ % DI FF. /
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT. DI FF. TOTAL AMOUNT AMT. DI FF. TOTAL AMOUNT AMT. DI FF.
PREPARATI ON
1 MOBI LI ZATI ON
L.S. 29.03% -39.26% -19.35%
124, 000. 00 160, 000. 00 36, 000 75, 319. 00 -48, 681 100, 000. 00 - 24,000
2 CLEARI NG AND GRUBBI NG
0.8700 ha 23, 200. 0000 5, 000. 0000 -78.45% 24, 400. 0000 5.17% 14, 000. 0000 -39.66%
20, 184. 00 4, 350. 00 -15, 834 21,228.00 1, 044 12, 180. 00 -8,004
3  REMOVI NG TREE
119. 0000 EACH 125. 0000 250. 0000 100. 00% 325. 0000 160. 00 % 140. 0000 12.00%
14, 875. 00 29, 750. 00 14, 875 38, 675. 00 23, 800 16, 660. 00 1,785
4  REMOVI NG AND RELOCATI NG MAI LBOX
1. 0000 EACH 50. 0000 200. 0000 300. 00% 300. 0000 500. 00 % 500. 0000 900. 00 %
50. 00 200. 00 150 300. 00 250 500. 00 450
5  REMOVI NG CONCRETE WALL
12. 0000 e 54. 0000 175. 0000 224.07% 43. 0000 -20.37% 100. 0000 85.19%
648. 00 2, 100. 00 1, 452 516. 00 -132 1, 200. 00 552
6 REMOVI NG ROCK RETAI NI NG WALL
115. 0000 e 30. 0000 15. 0000 -50. 00% 29. 0000 -3.33% 70. 0000 133.33%
3, 450. 00 1, 725. 00 -1,725 3, 335. 00 -115 8, 050. 00 4,600
7  REMOVI NG AND RELOCATI NG SI GN
L.S. -60. 00% -88.00% -40.00%
5, 000. 00 2, 000. 00 -3,000 600. 00 -4, 400 3, 000. 00 -2,000
8  RELOCATING UTILITIES - SWEETWATER SI GN
EST. 0. 00% 0.00% 0.00%
2, 500. 00 2, 500. 00 2, 500. 00 2, 500. 00
9  REMOVI NG CEMENT CONCRETE S| DEWALK
90. 0000 e 28. 0000 10. 0000 -64.29% 8. 5000 -69.64% 6. 5000 -76.79%
2,520. 00 900. 00 -1, 620 765. 00 -1, 755 585. 00 -1,935
10  REMOVI NG ASPHALT CONCRETE SI DEWALK
412. 0000 e 14. 0000 3. 0000 -78.57% 3.5000 -75.00% 6. 5000 -53.57%
5, 768. 00 1, 236. 00 -4,532 1, 442.00 -4,326 2,678.00 -3,090
11  REMOVI NG CHAI N LI NK FENCE
87.0000 w 8. 0000 7.0000 -12.50% 23. 0000 187.50% 17. 0000 112.50%
696. 00 609. 00 -87 2,001. 00 1, 305 1, 479. 00 783



DOT_RGGBO1 WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON DATE: 07/ 11/ 2001
* % * B| D CHECK REPORT * * = TI ME: 10: 09
PS&E JOB NO: 01A044 REVI SI ON NO : BI DS OPENED ON : Jul 25 2001
CONTRACT NO: 006206 REGON NO : 1 AWARDED ON :
VERSI ON NO : 2 WORK ORDER# : 0L2036
HY CSR 527 e LOWBIDDER ------- =------- 2ND BIDDER ------- ------- 3RD BIDDER -------
TITLE : ﬂi‘éa?ST SE TO 16TH AVE SE MOWAT CONSTRUCTI ON COMPANY HURLEN CONSTRUCTI ON COMPANY W LDER CONSTRUCTI ON COMPANY
VALL CONSTRUCT! ON 20210 142ND AVE NE 700 S RI VERSI DE DR 1525 E MARI NE VI EW DR
01A044 98072 98108- 4366
PROJECT WOODI NVI LLE WA 98072133( SEATTLE WA 981080945 EVERETT WA 982011927
COUNTY(S) : SNOHOM SH CONTRACTOR NUMBER : 551010 CONTRACTOR NUMBER : 392100 CONTRACTOR NUMBER : 892000
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNI T PRI CE PER UNI T/ PRI CE PER UNI T/ % DI FF. / PRI CE PER UNI T/ % DI FF. / PRI CE PER UNI T/ % DI FF. /
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT. DI FF. TOTAL AMOUNT AMT. DI FF. TOTAL AMOUNT AMT. DI FF.
PREPARATI ON
12 REMOVI NG WOODEN FENCE
82. 0000 w 8. 0000 25. 0000 212.50% 21. 0000 162.50% 13. 0000 62.50 %
656. 00 2, 050. 00 1,394 1, 722.00 1, 066 1, 066. 00 410
GRADI NG
13 ROADWAY EXCAVATI ON | NCL. HAUL
782. 0000 s 22.0000 17. 0000 -22.73% 19. 5000 -11.36% 28. 0000 27.27%
17, 204. 00 13, 294. 00 -3,910 15, 249. 00 -1, 955 21, 896. 00 4,692
14 GRAVEL BORROW | NCL. HAUL
345. 0000 t 25. 0000 20. 0000 -20.00% 16. 0000 -36.00% 22.0000 -12.00%
8, 625. 00 6, 900. 00 -1,725 5,520. 00 -3,105 7,590. 00 -1,035
15 EMBANKMENT COMPACTI ON
155. 0000 s 4. 0000 15. 0000 275.00% 5. 6000 40. 00 % 1. 0000 -75.00%
620. 00 2,325.00 1, 705 868. 00 248 155. 00 - 465
DRAI NAGE
16 QUARRY SPALLS
1050. 0000 t 24. 0000 18. 0000 -25.00% 26. 5000 10.42% 24. 0000 0.00%
25, 200. 00 18, 900. 00 -6, 300 27, 825.00 2,625 25, 200. 00 0
17 DRAIN PI PE 300 MM DI AM
30. 0000 w 65. 0000 100. 0000 53.85% 26. 0000 -60.00% 60. 0000 -7.69%
1, 950. 00 3, 000. 00 1, 050 780. 00 -1,170 1, 800. 00 -150
STRUCTURE
18 DEFI Cl ENT STRENGTH CONC. PRI CE ADJUSTMENT
CALC 0. 00% 0.00% 0.00%
-2.00 -2.00 -2.00 -2.00
19  SHAFT - 610 MM DI AMETER
543. 0000 w 175. 0000 125. 0000 -28.57% 145. 0000 -17.14% 130. 0000 -25.71%
95, 025. 00 67, 875. 00 -27, 150 78, 735. 00 -16, 290 70, 590. 00 - 24,435
20  FURNI SHI NG AND | NSTALLI NG SOLDI ER PILE - WB60 X 196
526. 0000 w 250. 0000 187. 0000 -25.20% 170. 0000 -32.00% 195. 0000 -22.00%
131, 500. 00 98, 362. 00 -33,138 89, 420. 00 -42,080 102, 570. 00 - 28,930
21  TIMBER LAGG NG
72.0000 s 1, 500. 0000 500. 0000 -66.67% 815. 0000 -45.67% 850. 0000 -43.33%
108, 000. 00 36, 000. 00 -72,000 58, 680. 00 -49, 320 61, 200. 00 - 46, 800



DOT_RGGBO1 WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON DATE: 07/ 11/ 2001
* % * B| D CHECK REPORT * * = TI ME: 10: 09
PS&E JOB NO: 01A044 REVI SI ON NO : BI DS OPENED ON : Jul 25 2001
CONTRACT NO: 006206 REGON NO : 1 AWARDED ON :
VERSI ON NO : 2 WORK ORDER# : 0L2036
HY CSR 527 e LOWBIDDER ------- =------- 2ND BIDDER ------- ------- 3RD BIDDER -------
TITLE : ﬂi‘éa?ST SE TO 16TH AVE SE MOWAT CONSTRUCTI ON COMPANY HURLEN CONSTRUCTI ON COMPANY W LDER CONSTRUCTI ON COMPANY
VALL CONSTRUCT! ON 20210 142ND AVE NE 700 S RI VERSI DE DR 1525 E MARI NE VI EW DR
01A044 98072 98108- 4366
PROJECT WOODI NVI LLE WA 98072133( SEATTLE WA 981080945 EVERETT WA 982011927
COUNTY(S) : SNOHOM SH CONTRACTOR NUMBER : 551010 CONTRACTOR NUMBER : 392100 CONTRACTOR NUMBER : 892000
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNI T PRI CE PER UNI T/ PRI CE PER UNI T/ % DI FF. / PRI CE PER UNI T/ % DI FF. / PRI CE PER UNI T/ % DI FF. /
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT. DI FF. TOTAL AMOUNT AMT. DI FF. TOTAL AMOUNT AMT. DI FF.
STRUCTURE
22  PREFABRI CATED DRAI NAGE MATERI AL
323. 0000 e 15. 0000 25. 0000 66. 67 % 13. 0000 -13.33% 14. 0000 -6.67%
4, 845. 00 8, 075. 00 3, 230 4,199. 00 - 646 4,522.00 -323
23  CONCRETE FASCI A PANEL
534. 0000 e 300. 0000 230. 0000 -23.33% 234. 5000 -21.83% 285. 0000 -5.00%
160, 200. 00 122, 820. 00 -37, 380 125, 223. 00 -34,977 152, 190. 00 -8,010
24  REMOVI NG OBSTRUCTI ONS
EST. 0. 00% 0.00% 0.00%
10, 000. 00 10, 000. 00 10, 000. 00 10, 000. 00
25 NO SE WALL
2533. 0000 e 150. 0000 328. 0000 118.67% 346. 0000 130.67% 385. 0000 156. 67 %
379, 950. 00 830, 824. 00 450, 874 876, 418. 00 496, 468 975, 205. 00 595, 255
26  FORCE ACCOUNT REMOVI NG OBSTRUCTI ONS
EST. 0. 00% 0.00% 0.00%
10, 000. 00 10, 000. 00 10, 000. 00 10, 000. 00
EROSI ON CONTROL AND PLANTI NG
27 SEEDI NG, FERTILIZI NG, AND MULCHI NG
0. 9900 ha 2, 000. 0000 5, 000. 0000 150. 00% 2, 300. 0000 15. 00 % 2, 800. 0000 40.00 %
1, 980. 00 4, 950. 00 2,970 2,277.00 297 2,772.00 792
28 TEMPORARY WATER POLLUTI ON/ EROSI ON CONTROL
EST. 0. 00% 0.00% 0.00%
25, 000. 00 25, 000. 00 25, 000. 00 25, 000. 00
29  STRAW BALES
50. 0000 EACH 20. 0000 15. 0000 -25.00% 35. 0000 75.00 % 17. 0000 -15.00%
1, 000. 00 750. 00 -250 1, 750. 00 750 850. 00 -150
TRAFFI C
30 EXTRUDED CURB
870. 0000 w 10. 0000 18. 0000 80. 00% 14. 2000 42.00 % 14. 0000 40.00 %
8, 700. 00 15, 660. 00 6, 960 12, 354. 00 3, 654 12, 180. 00 3, 480
31 TEMPORARY CONC. BARRI ER
805. 0000 w 27.0000 25. 0000 -7.41% 43. 0000 59. 26 % 36. 0000 33.33%
21, 735. 00 20, 125. 00 -1,610 34, 615. 00 12, 880 28, 980. 00 7,245



DOT_RGGBO1 WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON DATE: 07/ 11/ 2001
* % * B| D CHECK REPORT * * = TI ME: 10: 09
PS&E JOB NO: 01A044 REVI SI ON NO : BI DS OPENED ON : Jul 25 2001
CONTRACT NO: 006206 REGON NO : 1 AWARDED ON :
VERSI ON NO : 2 WORK ORDER# : 0L2036
HY CSR 527 e LOWBIDDER ------- =------- 2ND BIDDER ------- ------- 3RD BIDDER -------
TITLE : ﬂi‘éa?ST SE TO 16TH AVE SE MOWAT CONSTRUCTI ON COMPANY HURLEN CONSTRUCTI ON COMPANY W LDER CONSTRUCTI ON COMPANY
VALL CONSTRUCT! ON 20210 142ND AVE NE 700 S RI VERSI DE DR 1525 E MARI NE VI EW DR
01A044 98072 98108- 4366
PROJECT WOODI NVI LLE WA 98072133( SEATTLE WA 981080945 EVERETT WA 982011927
COUNTY(S) : SNOHOM SH CONTRACTOR NUMBER : 551010 CONTRACTOR NUMBER : 392100 CONTRACTOR NUMBER : 892000
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNI T PRI CE PER UNI T/ PRI CE PER UNI T/ % DI FF. / PRI CE PER UNI T/ % DI FF. / PRI CE PER UNI T/ % DI FF. /
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT. DI FF. TOTAL AMOUNT AMT. DI FF. TOTAL AMOUNT AMT. DI FF.
TRAFFI C
32 TEMPORARY | MPACT ATTENUATOR
8. 0000 EACH 5, 000. 0000 3, 500. 0000 -30.00% 5, 000. 0000 0.00% 5, 200. 0000 4.00%
40, 000. 00 28, 000. 00 -12, 000 40, 000. 00 0 41, 600. 00 1, 600
33 REPAIR | MPACT ATTENUATOR
EST. 0. 00% 0.00% 0.00%
15, 000. 00 15, 000. 00 15, 000. 00 15, 000. 00
34  TRUCK MOUNTED | MPACT ATTENUATOR
40. 0000 HR 40. 0000 25. 0000 -37.50% 46. 0000 15.00 % 25. 0000 -37.50%
1, 600. 00 1, 000. 00 -600 1, 840. 00 240 1, 000. 00 -600
35 OPERATI ON OF TRUCK MOUNTED | MPACT ATTENUATOR
40. 0000 HR 40. 0000 40. 0000 0.00% 50. 0000 25.00 % 65. 0000 62.50 %
1, 600. 00 1, 600. 00 0 2, 000. 00 400 2, 600. 00 1, 000
36 | LLUM NATI ON SYSTEM
L.S. 150. 00% 50. 00 % 0.00%
8, 000. 00 20, 000. 00 12, 000 12, 000. 00 4,000 8, 000. 00 0
37 PORTABLE CHANGEABLE MESSAGE SI GN
2.0000 EACH 5, 000. 0000 1, 500. 0000 -70.00% 2, 300. 0000 -54.00% 4, 000. 0000 -20.00%
10, 000. 00 3, 000. 00 -7,000 4, 600. 00 -5, 400 8, 000. 00 -2,000
38 OPERATI ON OF PORTABLE CHANGEABLE MESSAGE S| GN
160. 0000 HR 10. 0000 5. 0000 -50. 00% 12. 0000 20.00% 10. 0000 0.00%
1, 600. 00 800. 00 -800 1, 920. 00 320 1, 600. 00 0
39 TEMPORARY TRAFFI C CONTROL DEVI CES
L.S. -13.04% 508. 70 % 421.74%
1, 150. 00 1, 000. 00 -150 7, 000. 00 5, 850 6, 000. 00 4,850
40 TRAFFI C CONTROL LABOR
90. 0000 HR 33. 0000 33. 0000 0.00% 36. 0000 9.09% 40. 0000 21.21%
2,970. 00 2,970. 00 0 3, 240. 00 270 3, 600. 00 630
41 TRAFFI C CONTROL VEHI CLE
90. 0000 DAY 65. 0000 25. 0000 -61.54% 35. 0000 -46.15% 0. 0000 -100. 00%
5, 850. 00 2, 250. 00 -3,600 3, 150. 00 -2,700 0. 00 -5, 850
42 TRAFFI C CONTROL SUPERVI SOR
90. 0000 HR 40. 0000 45. 0000 12.50% 50. 0000 25.00 % 55. 0000 37.50%
3, 600. 00 4, 050. 00 450 4,500. 00 900 4, 950. 00 1, 350



DOT_RGGBO1

PS&E JOB NO: 01A044

REVI SI ON NO :

WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON

* * * Bl D CHECK REPORT

* Kk *

DATE: 07/11/2001
TI ME: 10: 09

BI DS OPENED ON : Jul 25 2001

CONTRACT NO: 006206 REGON NO : 1 AWARDED ON :
VERSI ON NO : 2 WORK ORDER# : 0L2036
HY CSR 527 e LOWBIDDER ------- =------- 2ND BIDDER ------- ------- 3RD BIDDER -------
TITLE : SR 527 MOWAT CONSTRUCTI ON COMPANY HURLEN CONSTRUCTI ON COMPANY W LDER CONSTRUCTI ON COMPANY
144TH ST SE TO 16TH AVE SE 20210 142ND AVE NE 700 S RI VERSI DE DR 1525 E MARI NE VI EW DR
WALL CONSTRUCTI ON
01A044 98072 98108- 4366
PROJECT WOODI NVI LLE WA 98072133( SEATTLE WA 981080945 EVERETT WA 982011927
COUNTY(S) : SNOHOM SH CONTRACTOR NUMBER : 551010 CONTRACTOR NUMBER : 392100 CONTRACTOR NUMBER : 892000
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNI T PRI CE PER UNI T/ PRI CE PER UNI T/ % DI FF. / PRI CE PER UNI T/ % DI FF. / PRI CE PER UNI T/ % DI FF. /
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT. DI FF. TOTAL AMOUNT AMT. DI FF. TOTAL AMOUNT AMT. DI FF.
TRAFFI C
43 CONSTRUCTI ON SI GNS CLASS A
27.0000 e 125. 0000 225. 0000 80. 00% 135. 0000 8.00% 100. 0000 -20.00%
3, 375. 00 6, 075. 00 2,700 3, 645. 00 270 2, 700. 00 -675
OTHER | TEMS
44 STRUCTURE SURVEYI NG
L.S. 25.00% -63.75% -25.00%
20, 000. 00 25, 000. 00 5, 000 7, 250. 00 -12, 750 15, 000. 00 -5,000
45 ROADWAY SURVEYI NG
L.S. -16.67% -56.03% -79.17%
12, 000. 00 10, 000. 00 -2,000 5,277.00 -6,723 2, 500. 00 -9, 500
46 ROADSI DE CLEANUP
EST. 0. 00% 0.00% 0.00%
9, 500. 00 9, 500. 00 9, 500. 00 9, 500. 00
47 REI MBURSEMENT FOR THI RD PARTY DAMAGE
EST. 0. 00% 0.00% 0.00%
5, 000. 00 5, 000. 00 5, 000. 00 5, 000. 00
48 M NOR CHANGE
CALC 0. 00% 0.00% 0.00%
-1.00 -1.00 -1.00 -1.00
49 SPILL PREVENTI ON PLAN
L.S. -90. 00% -68.00% -80.00%
2, 500. 00 250. 00 -2,250 800. 00 -1, 700 500. 00 -2,000
50 CONSTRUCTI ON GEOTEXTI LE FOR TEMPORARY SI LT FENCE
100. 0000 w 14. 0000 20. 0000 42.86% 15. 0000 7.14% 15. 0000 7.14%
1, 400. 00 2, 000. 00 600 1, 500. 00 100 1, 500. 00 100
51  STREET CLEANI NG
200. 0000 HR 100. 0000 90. 0000 -10.00% 100. 0000 0.00% 90. 0000 -10.00%
20, 000. 00 18, 000. 00 -2,000 20, 000. 00 0 18, 000. 00 -2,000
52  CONSTRUCTI ON FENCI NG
1325. 0000 w 12. 0000 4. 0000 -66.67% 3. 0000 -75.00% 5. 0000 -58.33%
15, 900. 00 5, 300. 00 - 10, 600 3, 975. 00 -11, 925 6, 625. 00 -9,275
53 CONSTRUCTI ON GEOTEXTI LE
350. 0000 e 8. 0000 4. 0000 -50. 00% 2.1000 -73.75% 2.5000 -68.75%
2, 800. 00 1, 400. 00 -1, 400 735. 00 -2,065 875. 00 -1,925



DOT RGGBO1 WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON DATE: 07/ 11/ 2001
B * % * B| D CHECK REPORT * * = TI ME: 10: 09
PS&E JOB NO: 01A044 REVI SI ON NO : BI DS OPENED ON : Jul 25 2001
CONTRACT NO: 006206 REGON NO : 1 AWARDED ON :
VERSI ON NO : 2 WORK ORDER# : 0L2036
W CSR 527 e LOWBIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------
TI TLE : SR 527 MOWAT CONSTRUCTI ON COMPANY HURLEN CONSTRUCTI ON COMPANY W LDER CONSTRUCTI ON COMPAN)
144TH ST SE TO 16TH AVE SE 20210 142ND AVE NE 700 S RI VERSI DE DR 1525 E MARI NE VI EW DR
WALL CONSTRUCTI ON
01A044 98072 98108- 4366
PROJECT WOODI NVI LLE WA 98072133( SEATTLE WA 981080945 EVERETT WA 982011927
COUNTY(S) : SNOHOM SH CONTRACTOR NUMBER : 551010 CONTRACTOR NUMBER : 392100 CONTRACTOR NUMBER : 892000
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNI T PRI CE PER UNI T/ PRI CE PER UNI T/ % DI FF. / PRI CE PER UNI T/ % DI FF. / PRI CE PER UNI T/ % DI FF. /
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT. DI FF. TOTAL AMOUNT AMT. DI FF. TOTAL AMOUNT AMT. DI FF.
OTHER | TEMS
54  STORM DRAI N PROTECTI ON | NSERTS
2.0000 EACH 150. 0000 150. 0000 0. 00% 105. 0000 -30.00% 100. 0000 -33.33%
300. 00 300. 00 0 210. 00 -90 200. 00 -100
55  GEOTEXTI LE- ENCASED CHECK DAMS
5. 0000 w 20. 0000 100. 0000 400. 00% 65. 0000 225.00% 50. 0000 150. 00 %
100. 00 500. 00 400 325. 00 225 250. 00 150
CONTRACT TOTAL $1, 376, 123. 00 $1, 665, 272. 00 21.01% $1, 680, 780. 00 22.14% $1, 817, 595. 00 32.08%



DOT_RGGBO1 WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON DATE: 07/ 11/ 2001
* % * B| D CHECK REPORT * * = TI ME: 10: 09
PS&E JOB NO: 01A044 REVI SI ON NO : BI DS OPENED ON : Jul 25 2001
CONTRACT NO: 006206 REGON NO : 1 AWARDED ON :
VERSI ON NO : 2 WORK ORDER# : 0L2036
HY CSR 527 e 4TH BIDDER ------- ------- 5TH BIDDER ------- ------- 6TH BIDDER -------
TITLE : SR 527 M D- MOUNTAI N CONTRACTORS, | Nt CONDON- JOHNSON & ASSOCI ATES, PACI FI C ROAD & BRI DGE CO.
\l/\iﬁ-ll_—HCg{lS'IS'EU-I(;'?I ngH AVE SE 825 5TH AVE 651 STRANDER BLVD STE 110 5802 CEMETERY RD
01A044 98033- 6391 98223-7781
PROJECT KI RKLAND WA 980832909 TUKW LA WA 981882953 ARLI NGTON WA 98223339:
COUNTY(S) : SNOHOM SH CONTRACTOR NUMBER : 100390 CONTRACTOR NUMBER : 100378 CONTRACTOR NUMBER : 100263
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNI T PRI CE PER UNI T/ PRI CE PER UNI T/ % DI FF. / PRI CE PER UNI T/ % DI FF. / PRI CE PER UNI T/ % DI FF. /
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT. DI FF. TOTAL AMOUNT AMT. DI FF. TOTAL AMOUNT AMT. DI FF.
PREPARATI ON
1 MOBI LI ZATI ON
L.S. -68.63% 53.23% 57.26%
124, 000. 00 38, 900. 00 - 85,100 190, 000. 00 66, 000 195, 000. 00 71, 000
2 CLEARI NG AND GRUBBI NG
0.8700 ha 23, 200. 0000 15, 100. 0000 -34.91% 11, 735. 0000 -49.42% 16, 000. 0000 -31.03%
20, 184. 00 13, 137.00 -7,047 10, 209. 45 -9,975 13, 920. 00 -6, 264
3  REMOVI NG TREE
119. 0000 EACH 125. 0000 100. 0000 -20.00% 325. 0000 160. 00 % 125. 0000 0.00%
14, 875. 00 11, 900. 00 -2,975 38, 675. 00 23, 800 14, 875. 00 0
4  REMOVI NG AND RELOCATI NG MAI LBOX
1. 0000 EACH 50. 0000 270. 0000 440. 00% 300. 0000 500. 00 % 200. 0000 300. 00 %
50. 00 270. 00 220 300. 00 250 200. 00 150
5  REMOVI NG CONCRETE WALL
12. 0000 e 54. 0000 71. 0000 31.48% 85. 0000 57.41% 280. 0000 418.52%
648. 00 852. 00 204 1, 020. 00 372 3, 360. 00 2,712
6 REMOVI NG ROCK RETAI NI NG WALL
115. 0000 e 30. 0000 25. 0000 -16.67% 41. 2500 37.50% 52. 0000 73.33%
3, 450. 00 2, 875. 00 -575 4,743.75 1,294 5, 980. 00 2,530
7  REMOVI NG AND RELOCATI NG SI GN
L.S. -79.78% 100. 00 % 30.00%
5, 000. 00 1,011. 00 -3,989 10, 000. 00 5, 000 6, 500. 00 1, 500
8  RELOCATING UTILITIES - SWEETWATER SI GN
EST. 0. 00% 0.00% 0.00%
2, 500. 00 2, 500. 00 2, 500. 00 2, 500. 00
9  REMOVI NG CEMENT CONCRETE S| DEWALK
90. 0000 e 28. 0000 15. 5000 -44.64% 17. 0000 -39.29% 9. 0000 -67.86%
2,520. 00 1, 395. 00 -1,125 1, 530. 00 -990 810. 00 -1,710
10  REMOVI NG ASPHALT CONCRETE SI DEWALK
412. 0000 e 14. 0000 13. 0000 -7.14% 9. 7500 -30.36% 6. 0000 -57.14%
5, 768. 00 5, 356. 00 -412 4,017.00 -1,751 2,472.00 -3,296
11  REMOVI NG CHAI N LI NK FENCE
87.0000 w 8. 0000 10. 0000 25.00% 34. 2500 328.13% 10. 0000 25. 00 %
696. 00 870. 00 174 2,979.75 2,284 870. 00 174



DOT_RGGBO1 WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON DATE: 07/ 11/ 2001
* % * B| D CHECK REPORT * * = TI ME: 10: 09
PS&E JOB NO: 01A044 REVI SI ON NO : BI DS OPENED ON : Jul 25 2001
CONTRACT NO: 006206 REGON NO : 1 AWARDED ON :
VERSI ON NO : 2 WORK ORDER# : 0L2036
HY CSR 527 e 4TH BIDDER ------- ------- 5TH BIDDER ------- ------- 6TH BIDDER -------
TITLE : SR 527 M D- MOUNTAI N CONTRACTORS, | Nt CONDON- JOHNSON & ASSOCI ATES, PACI FI C ROAD & BRI DGE CO.
\l/\iﬁ-ll_—HCg{lS'IS'EU-I(;'?I ngH AVE SE 825 5TH AVE 651 STRANDER BLVD STE 110 5802 CEMETERY RD
01A044 98033- 6391 98223-7781
PROJECT KI RKLAND WA 980832909 TUKW LA WA 981882953 ARLI NGTON WA 98223339:
COUNTY(S) : SNOHOM SH CONTRACTOR NUMBER : 100390 CONTRACTOR NUMBER : 100378 CONTRACTOR NUMBER : 100263
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNI T PRI CE PER UNI T/ PRI CE PER UNI T/ % DI FF. / PRI CE PER UNI T/ % DI FF. / PRI CE PER UNI T/ % DI FF. /
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT. DI FF. TOTAL AMOUNT AMT. DI FF. TOTAL AMOUNT AMT. DI FF.
PREPARATI ON
12 REMOVI NG WOODEN FENCE
82. 0000 w 8. 0000 10. 0000 25.00% 24. 0000 200.00% 22.0000 175.00 %
656. 00 820. 00 164 1, 968. 00 1,312 1, 804. 00 1,148
GRADI NG
13 ROADWAY EXCAVATI ON | NCL. HAUL
782. 0000 s 22.0000 26. 0000 18.18% 15. 7500 -28.41% 15. 0000 -31.82%
17, 204. 00 20, 332. 00 3,128 12, 316. 50 -4,888 11, 730. 00 -5,474
14 GRAVEL BORROW | NCL. HAUL
345. 0000 t 25. 0000 18. 0000 -28.00% 17. 5000 -30.00% 14. 0000 -44.00%
8, 625. 00 6, 210. 00 -2,415 6, 037. 50 -2,588 4,830. 00 -3,795
15 EMBANKMENT COMPACTI ON
155. 0000 s 4. 0000 22.0000 450. 00 % 10. 0000 150. 00 % 7.0000 75. 00 %
620. 00 3, 410. 00 2,790 1, 550. 00 930 1, 085. 00 465
DRAI NAGE
16 QUARRY SPALLS
1050. 0000 t 24. 0000 24. 0000 0.00% 20. 0000 -16.67% 20. 0000 -16.67%
25, 200. 00 25, 200. 00 0 21, 000. 00 -4, 200 21, 000. 00 - 4,200
17 DRAIN PI PE 300 MM DI AM
30. 0000 w 65. 0000 35. 0000 -46.15% 85. 0000 30.77% 40. 0000 -38.46%
1, 950. 00 1, 050. 00 -900 2, 550. 00 600 1, 200. 00 -750
STRUCTURE
18 DEFI Cl ENT STRENGTH CONC. PRI CE ADJUSTMENT
CALC 0. 00% 0.00% 0.00%
-2.00 -2.00 -2.00 -2.00
19  SHAFT - 610 MM DI AMETER
543. 0000 w 175. 0000 190. 0000 8.57% 147. 2200 -15.87% 280. 0000 60. 00 %
95, 025. 00 103, 170. 00 8, 145 79, 940. 46 -15, 085 152, 040. 00 57,015
20  FURNI SHI NG AND | NSTALLI NG SOLDI ER PILE - WB60 X 196
526. 0000 w 250. 0000 245. 0000 -2.00% 187. 0000 -25.20% 154. 0000 -38.40%
131, 500. 00 128, 870. 00 -2,630 98, 362. 00 -33,138 81, 004. 00 -50, 496
21  TIMBER LAGG NG
72.0000 s 1, 500. 0000 1, 120. 0000 -25.33% 934. 9400 -37.67% 970. 0000 -35.33%
108, 000. 00 80, 640. 00 -27, 360 67, 315. 68 - 40, 684 69, 840. 00 - 38, 160



DOT_RGGBO1

WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON
* * * Bl D CHECK REPORT * * *

DATE: 07/11/2001
TI ME: 10: 09

PS&E JOB NO: 01A044 REVI SI ON NO : BI DS OPENED ON : Jul 25 2001
CONTRACT NO: 006206 REGON NO : 1 AWARDED ON :
VERSI ON NO : 2 WORK ORDER# : 0L2036
HY CSR 527 e 4TH BIDDER ------- ------- 5TH BIDDER ------- ------- 6TH BIDDER -------
TITLE : SR 527 M D- MOUNTAI N CONTRACTORS, | Nt CONDON- JOHNSON & ASSOCI ATES, PACI FI C ROAD & BRI DGE CO.
\l/\iﬁ-ll_—HCg{lS'IS'EU-I(;'?I ngH AVE SE 825 5TH AVE 651 STRANDER BLVD STE 110 5802 CEMETERY RD
01A044 98033- 6391 98223-7781
PROJECT KI RKLAND WA 980832909 TUKW LA WA 981882953 ARLI NGTON WA 98223339:
COUNTY(S) : SNOHOM SH CONTRACTOR NUMBER : 100390 CONTRACTOR NUMBER : 100378 CONTRACTOR NUMBER : 100263
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNI T PRI CE PER UNI T/ PRI CE PER UNI T/ % DI FF. / PRI CE PER UNI T/ % DI FF. / PRI CE PER UNI T/ % DI FF. /
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT. DI FF. TOTAL AMOUNT AMT. DI FF. TOTAL AMOUNT AMT. DI FF.
STRUCTURE
22  PREFABRI CATED DRAI NAGE MATERI AL
323. 0000 e 15. 0000 13. 0000 -13.33% 24. 0800 60.53 % 10. 0000 -33.33%
4, 845. 00 4,199. 00 - 646 7,777.84 2,933 3, 230. 00 -1, 615
23  CONCRETE FASCI A PANEL
534. 0000 e 300. 0000 251. 0000 -16.33% 400. 0000 33.33% 405. 0000 35.00 %
160, 200. 00 134, 034. 00 - 26, 166 213, 600. 00 53, 400 216, 270. 00 56, 070
24  REMOVI NG OBSTRUCTI ONS
EST. 0. 00% 0.00% 0.00%
10, 000. 00 10, 000. 00 10, 000. 00 10, 000. 00
25 NO SE WALL
2533. 0000 e 150. 0000 360. 0000 140.00% 350. 0000 133.33% 369. 0000 146. 00 %
379, 950. 00 911, 880. 00 531, 930 886, 550. 00 506, 600 934, 677. 00 554, 727
26  FORCE ACCOUNT REMOVI NG OBSTRUCTI ONS
EST. 0. 00% 0.00% 0.00%
10, 000. 00 10, 000. 00 10, 000. 00 10, 000. 00
EROSI ON CONTROL AND PLANTI NG
27 SEEDI NG, FERTILIZI NG, AND MULCHI NG
0. 9900 ha 2, 000. 0000 3, 000. 0000 50. 00% 2, 100. 0000 5.00% 2, 200. 0000 10. 00 %
1, 980. 00 2,970. 00 990 2,079. 00 99 2,178.00 198
28 TEMPORARY WATER POLLUTI ON/ EROSI ON CONTROL
EST. 0. 00% 0.00% 0.00%
25, 000. 00 25, 000. 00 25, 000. 00 25, 000. 00
29  STRAW BALES
50. 0000 EACH 20. 0000 65. 0000 225.00% 25. 0000 25.00 % 25. 0000 25. 00 %
1, 000. 00 3, 250. 00 2,250 1, 250. 00 250 1, 250. 00 250
TRAFFI C
30 EXTRUDED CURB
870. 0000 w 10. 0000 17. 0000 70. 00% 13. 0000 30. 00 % 13. 0000 30.00%
8, 700. 00 14, 790. 00 6, 090 11, 310. 00 2,610 11, 310. 00 2,610
31 TEMPORARY CONC. BARRI ER
805. 0000 w 27.0000 49. 0000 81.48% 40. 0500 48.33% 39. 0000 44, 44 %
21, 735. 00 39, 445. 00 17,710 32, 240. 25 10, 505 31, 395. 00 9, 660



DOT_RGGBO1 WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON DATE: 07/ 11/ 2001
* % * B| D CHECK REPORT * * = TI ME: 10: 09
PS&E JOB NO: 01A044 REVI SI ON NO : BI DS OPENED ON : Jul 25 2001
CONTRACT NO: 006206 REGON NO : 1 AWARDED ON :
VERSI ON NO : 2 WORK ORDER# : 0L2036
HY CSR 527 e 4TH BIDDER ------- ------- 5TH BIDDER ------- ------- 6TH BIDDER -------
TITLE : SR 527 M D- MOUNTAI N CONTRACTORS, | Nt CONDON- JOHNSON & ASSOCI ATES, PACI FI C ROAD & BRI DGE CO.
\l/\iﬁ-ll_—HCg{lS'IS'EU-I(;'?I ngH AVE SE 825 5TH AVE 651 STRANDER BLVD STE 110 5802 CEMETERY RD
01A044 98033- 6391 98223-7781
PROJECT KI RKLAND WA 980832909 TUKW LA WA 981882953 ARLI NGTON WA 98223339:
COUNTY(S) : SNOHOM SH CONTRACTOR NUMBER : 100390 CONTRACTOR NUMBER : 100378 CONTRACTOR NUMBER : 100263
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNI T PRI CE PER UNI T/ PRI CE PER UNI T/ % DI FF. / PRI CE PER UNI T/ % DI FF. / PRI CE PER UNI T/ % DI FF. /
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT. DI FF. TOTAL AMOUNT AMT. DI FF. TOTAL AMOUNT AMT. DI FF.
TRAFFI C
32 TEMPORARY | MPACT ATTENUATOR
8. 0000 EACH 5, 000. 0000 6, 000. 0000 20. 00% 5, 000. 0000 0.00% 5, 000. 0000 0.00%
40, 000. 00 48, 000. 00 8, 000 40, 000. 00 0 40, 000. 00 0
33 REPAIR | MPACT ATTENUATOR
EST. 0. 00% 0.00% 0.00%
15, 000. 00 15, 000. 00 15, 000. 00 15, 000. 00
34  TRUCK MOUNTED | MPACT ATTENUATOR
40. 0000 HR 40. 0000 42.0000 5.00% 40. 0000 0.00% 135. 0000 237.50%
1, 600. 00 1, 680. 00 80 1, 600. 00 0 5, 400. 00 3, 800
35 OPERATI ON OF TRUCK MOUNTED | MPACT ATTENUATOR
40. 0000 HR 40. 0000 42.0000 5.00% 40. 0000 0.00% 0. 0000 -100. 00%
1, 600. 00 1, 680. 00 80 1, 600. 00 0 0. 00 -1, 600
36 | LLUM NATI ON SYSTEM
L.S. 37.50% -2.95% 0.00%
8, 000. 00 11, 000. 00 3, 000 7, 764. 00 -236 8, 000. 00 0
37 PORTABLE CHANGEABLE MESSAGE SI GN
2.0000 EACH 5, 000. 0000 11, 000. 0000 120.00% 250. 0000 -95.00% 3, 400. 0000 -32.00%
10, 000. 00 22, 000. 00 12, 000 500. 00 -9, 500 6, 800. 00 -3,200
38 OPERATI ON OF PORTABLE CHANGEABLE MESSAGE S| GN
160. 0000 HR 10. 0000 6. 0000 -40.00% 15. 0000 50. 00 % 5. 0000 -50.00%
1, 600. 00 960. 00 - 640 2, 400. 00 800 800. 00 -800
39 TEMPORARY TRAFFI C CONTROL DEVI CES
L.S. 769.57% 73.91% 1,047.83%
1, 150. 00 10, 000. 00 8, 850 2, 000. 00 850 13, 200. 00 12, 050
40 TRAFFI C CONTROL LABOR
90. 0000 HR 33. 0000 36. 0000 9.09% 33. 0000 0.00% 33. 0000 0.00%
2,970. 00 3, 240. 00 270 2,970. 00 0 2,970. 00 0
41 TRAFFI C CONTROL VEHI CLE
90. 0000 DAY 65. 0000 70. 0000 7.69% 80. 0000 23.08% 0. 0000 -100. 00%
5, 850. 00 6, 300. 00 450 7, 200. 00 1, 350 0. 00 -5, 850
42 TRAFFI C CONTROL SUPERVI SOR
90. 0000 HR 40. 0000 38. 0000 -5.00% 35. 0000 -12.50% 35. 0000 -12.50%
3, 600. 00 3, 420. 00 -180 3, 150. 00 -450 3, 150. 00 - 450



DOT_RGGB01 WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON

* Kk *

DATE: 07/ 11/ 2001

* * * B| D CHECK REPORT TI ME: 10: 09
PS&E JOB NO: 01A044 REVI SI ON NO : BI DS OPENED ON : Jul 25 2001
CONTRACT NO: 006206 REGON NO : 1 AWARDED ON :
VERSI ON NO : 2 WORK ORDER# : 0L2036
HY CSR 527 e 4TH BIDDER ------- ------- 5TH BIDDER ------- ------- 6TH BIDDER -------
TITLE : SR 527 M D- MOUNTAI N CONTRACTORS, | Nt CONDON- JOHNSON & ASSOCI ATES, PACI FI C ROAD & BRI DGE CO.
\l/\iﬁ-ll_—HCg{lS'IS'EU-I(;'?I ngH AVE SE 825 5TH AVE 651 STRANDER BLVD STE 110 5802 CEMETERY RD
01A044 98033- 6391 98223-7781
PROJECT : KI RKLAND WA 980832909 TUKW LA WA 981882953 ARLI NGTON WA 98223339:
COUNTY(S) : SNOHOM SH CONTRACTOR NUMBER : 100390 CONTRACTOR NUMBER : 100378 CONTRACTOR NUMBER : 100263
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNI T PRI CE PER UNI T/ PRI CE PER UNI T/ % DI FF. / PRI CE PER UNI T/ % DI FF. / PRI CE PER UNI T/ % DI FF. /
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT. DI FF. TOTAL AMOUNT AMT. DI FF. TOTAL AMOUNT AMT. DI FF.
TRAFFI C
43 CONSTRUCTI ON SI GNS CLASS A
27.0000 e 125. 0000 100. 0000 -20.00% 100. 0000 -20.00% 195. 0000 56. 00 %
3, 375. 00 2, 700. 00 -675 2, 700. 00 -675 5, 265. 00 1, 890
OTHER | TEMS
44 STRUCTURE SURVEYI NG
L.S. 25.00% -50.00% 0.00%
20, 000. 00 25, 000. 00 5, 000 10, 000. 00 -10, 000 20, 000. 00 0
45 ROADWAY SURVEYI NG
L.S. 66.67% -58.33% -100. 00 %
12, 000. 00 20, 000. 00 8, 000 5, 000. 00 -7,000 0. 00 -12, 000
46 ROADSI DE CLEANUP
EST. 0. 00% 0.00% 0.00%
9, 500. 00 9, 500. 00 9, 500. 00 9, 500. 00
47 REI MBURSEMENT FOR THI RD PARTY DAMAGE
EST. 0. 00% 0.00% 0.00%
5, 000. 00 5, 000. 00 5, 000. 00 5, 000. 00
48 M NOR CHANGE
CALC 0. 00% 0.00% 0.00%
-1.00 -1.00 -1.00 -1.00
49 SPILL PREVENTI ON PLAN
L.S. -40.00% -80.00% -76.00%
2, 500. 00 1, 500. 00 -1, 000 500. 00 -2,000 600. 00 -1, 900
50 CONSTRUCTI ON GEOTEXTI LE FOR TEMPORARY SI LT FENCE
100. 0000 w 14. 0000 18. 0000 28.57% 15. 0000 7.14% 15. 0000 7.14%
1, 400. 00 1, 800. 00 400 1, 500. 00 100 1, 500. 00 100
51  STREET CLEANI NG
200. 0000 HR 100. 0000 90. 0000 -10.00% 100. 0000 0.00% 0. 0000 -100. 00 %
20, 000. 00 18, 000. 00 -2,000 20, 000. 00 0 0. 00 - 20, 000
52  CONSTRUCTI ON FENCI NG
1325. 0000 w 12. 0000 7.0000 -41.67% 8. 6000 -28.33% 5. 0000 -58.33%
15, 900. 00 9, 275. 00 -6, 625 11, 395. 00 -4, 505 6, 625. 00 -9,275
53 CONSTRUCTI ON GEOTEXTI LE
350. 0000 e 8. 0000 6. 0000 -25.00% 5. 0000 -37.50% 6. 0000 -25.00%
2, 800. 00 2, 100. 00 -700 1, 750. 00 -1, 050 2, 100. 00 -700



DOT RGGBO1 WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON DATE: 07/ 11/ 2001
B * % * B| D CHECK REPORT * * = TI ME: 10: 09
PS&E JOB NO: 01A044 REVI SI ON NO : BI DS OPENED ON : Jul 25 2001
CONTRACT NO: 006206 REGON NO : 1 AWARDED ON :
VERSI ON NO : 2 WORK ORDER# : 0L2036
W CSR 527 e 4TH BIDDER ------- =------ 5TH BIDDER ------- ------- 6TH BIDDER -------
TI TLE : SR 527 M D- MOUNTAI N CONTRACTORS, | Nt CONDON- JOHNSON & ASSOCI ATES, PACI FI C ROAD & BRI DGE CO.
144TH ST SE TO 16TH AVE SE 825 5TH AVE 651 STRANDER BLVD STE 110 5802 CEMETERY RD
WALL CONSTRUCTI ON
01A044 98033- 6391 98223-7781
PROJECT KI RKLAND WA 980832909 TUKW LA WA 981882953 ARLI NGTON WA 98223339:
COUNTY(S) : SNOHOM SH CONTRACTOR NUMBER : 100390 CONTRACTOR NUMBER : 100378 CONTRACTOR NUMBER : 100263
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNI T PRI CE PER UNI T/ PRI CE PER UNI T/ % DI FF. / PRI CE PER UNI T/ % DI FF. / PRI CE PER UNI T/ % DI FF. /
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT. DI FF. TOTAL AMOUNT AMT. DI FF. TOTAL AMOUNT AMT. DI FF.
OTHER | TEMS
54  STORM DRAI N PROTECTI ON | NSERTS
2.0000 EACH 150. 0000 80. 0000 -46.67% 150. 0000 0.00% 100. 0000 -33.33%
300. 00 160. 00 -140 300. 00 0 200. 00 -100
55  GEOTEXTI LE- ENCASED CHECK DAMS
5. 0000 w 20. 0000 145. 0000 625. 00% 100. 0000 400. 00 % 100. 0000 400. 00 %
100. 00 725. 00 625 500. 00 400 500. 00 400
CONTRACT TOTAL $1, 376, 123. 00 $1, 823, 373. 00 32.50% $1, 909, 148. 18 38.73% $1, 982, 937. 00 44.10%



